STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 26/ 05 IN SAN LU S OBI SPO COUNTY NEAR 04/ 28/ 05
CONTRACT NUMBER 05-0C9104 SAN LU S OBl SPO FROM 1. 0 KM NORTH CONTRACT CODE "A '
LOCATI ON 05-SLO-1-18.1/23.3 OF VESTMONT DRI VE TO 0.8 KM NORTH 19 CONTRACT | TEMS
CF WATSON DRI VE
ASPHALT CONCRETE OVERLAY FEDERAL Al D ACST-P001-(513)E

P- P001- (513) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HA22 2, 680, 000 TOTAL NUMBER OF WORKI NG DAYS 85
NUMBER OF Bl DDERS 4 ENG NEERS EST 2,211,000. 00 AMOUNT UNDER 437, 895. 00 PERCENT UNDER EST 19. 81
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,773, 105. 00 4 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
2 1, 927, 348. 00 2 A J DI ANl CONSTRUCTI ON CO I NC 805 925- 9533
00178450
P O BOX 636 FAX 805 922- 3630
SANTA MARI A CA 93456
3 1, 995, 958. 00 1 UNI ON ASPHALT | NC 805 922-9858
00523019
P O BOX 1280 FAX 805 349-8301
SANTA MARI A CA 93456
4 2,129, 383. 00 3 R BURKE CCORPORATI ON 805 543-8568
00264193
P O BOX 957 FAX 805 543-2521

SAN LU S OBI SPO CA 93406- 0957



05-0C9104 Bl D245

05-SLO-1-18 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 26/ 05 04/ 28/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BOBBI E MACK GRI NDI NG COLD PLANE
VI SALI A CA
HARBER COVPANI ES GRI NDI NG
SAN BERNARDI NO CA
L A SI GNAL CONSTRUCTI ON ELECTRI CAL
I NDUSTRY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
WORKS STRI PI NG AND NMARKI NG STRI PI NG

VEST COVI NA CA



05-0C9104 Bl D245
05-SLO-1-18 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 26/ 05 04/ 28/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BOBBI E MACK GRI NDI NG COLD PLANE ASPHALT CONCRETE PAVEMENT
VI SALI A CA
HARBER COVPANI ES | NC GRI ND EXI STI NG CONCRETE PAVEMENT AND ASPHALT CONCRETE
SAN BERNARDI NO CA
HARBER COVPANI ES | NC REPLACE CONCRETE PAVEMENT ( PORTI ON)
SAN BERNARDI NO CA
L A SI GNAL CONSTRUCTI ON I NDUCTI VE LOOP DETECTOR
| NDUSTRY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
WORKS STRI PI NG AND MARKI NG SERVI CE STRI PI NG AND MARKI NG
VWEST COVI NA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 LEE WLSON ELECTRI C | TEM 18

CONTI NUED

ARROYO GRANDE CA

PENHALL COVPANY
SACRAMENTO CA

R E SERRANO
PLEASANT HI LL CA

STATEW DE SAFETY AND SI GNS
NI POMO CA
ON NEXT PAGE

I TEMS 12 AND 13

I TEMS 4, 11 AND 19 ( PARTI AL)

| TEM 3



Bl D245

05-0C9104
05-SLO-1-18 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
04/ 26/ 05 04/ 28/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 WORKS STRI PI NG AND MARKI NG SERVI CE | TEM5 14 THRU 17
VEST COVI NA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 DI VERSI FI ED CONCRETE CUTTI NG I TEMS 12 AND 13

SPARKS NV

L A SI GNAL CONSTRUCTI ON
I NDUSTRY CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

WORKS STRI PI NG AND MARKI NG SERVI CE
VEEST COVI NA CA

| TEM 18

I TEM 3

STRI PI NG AND MARKI NG



05-0C9104 Bl D245

05-SLO 1- 18 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 26/ 05 04/ 28/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 750. 00 750. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00 4, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 88, 661. 50 88, 661. 50
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 8, 000. 00 8, 000. 00
6 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 36, 300 2.75 99, 825. 00
7 190185 SHOULDER BACKI NG TONN 56 78. 50 4,396. 00
8 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 16 900. 00 14, 400. 00
9 390155 ASPHALT CONCRETE ( TYPE A) TONN 5, 770 85. 00 490, 450. 00
10 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 24 250. 00 6, 000. 00
11 401108 REPLACE CONCRETE PAVEMENT VB 181 1,525. 00 276, 025. 00
(RAPI D STRENGTH CONCRETE)
12 (S) 420201 GRI ND EXI STI NG CONCRETE MR 83, 000 7.25 601, 750. 00
PAVEVENT
13 (S) 034149 GRI ND EXI STI NG ASPHALT CONCRETE M2 1, 390 7.25 10, 077. 50
PAVEVENT
14 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 420 35. 00 14, 700. 00
15 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 27, 400 . 60 16, 440. 00
( SPRAYABLE)
16 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 4,330 1. 00 4,330.00
17 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,220 2.50 5, 550. 00
18 (S) 860810 | NDUCTI VE LOOP DETECTOR LS LUMP SUM 22, 750. 00 22, 750. 00
19 999990 MOBI LI ZATI ON LS LUMP SUM 100, 000. 00 100, 000. 00

TOTAL 1,773, 105. 00



05-0C9104 Bl D245

05-SLO-1-18 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 26/ 05 04/ 28/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 1, 700. 00 1700. 00 10, 000. 00 10000. 00
2 10, 000. 00 10000. 00 6, 200. 00 6200. 00 15, 000. 00 15000. 00
3 4, 500. 00 4500. 00 4, 580. 00 4580. 00 5, 000. 00 5000. 00
4 97, 000. 00 97000. 00 106, 400. 00 106400. 00 80, 000. 00 80000. 00
5 10, 500. 00 10500. 00 11, 000. 00 11000. 00 35, 000. 00 35000. 00
6 4.70 170610. 00 2.90 105270. 00 3. 00 108900. 00
7 433. 00 24248. 00 75. 00 4200. 00 100. 00 5600. 00
8 420. 00 6720. 00 622. 00 9952. 00 1, 000. 00 16000. 00
9 85. 00 490450. 00 76. 00 438520. 00 85. 00 490450. 00
10 223. 00 5352. 00 740. 00 17760. 00 650. 00 15600. 00
11 1, 500. 00 271500. 00 1, 720. 00 311320. 00 1, 950. 00 352950. 00
12 7.64 634120. 00 9. 60 796800. 00 9. 90 821700. 00
13 8. 00 11120. 00 9. 60 13344. 00 24. 00 33360. 00
14 39. 00 16380. 00 51. 60 21672. 00 41. 00 17220. 00
15 . 67 18358. 00 .70 19180. 00 .70 19180. 00
16 1.00 4330. 00 4.00 17320. 00 1.10 4763. 00
17 3.00 6660. 00 7.00 15540. 00 3.00 6660. 00
18 29, 000. 00 29000. 00 30, 000. 00 30000. 00 27,000. 00 27000. 00
19 115, 500. 00 115500. 00 65, 200. 00 65200. 00 65, 000. 00 65000. 00
TOT 1,927, 348. 00 1, 995, 958. 00 2,129, 383. 00



